



Goodwyn Mills Cawood
1906 E Three Notch Street
Andalusia, Alabama 36421
T 334.222.2699

TRANSMITTAL COVER SHEET

DATE: DECEMBER 6, 2024
TO: ALL PLAN HOLDERS
FROM: PATSY STINSON
PROJECT: MONTGOMERY REGIONAL AIRPORT
MONTGOMERY, ALABAMA
AIRFIELD ELECTRICAL REPLACEMENT - PHASE II
GMC PROJECT NO.: TMGM210029(R)
RE: ADDENDUM #3

PLEASE COMPLETE BELOW AND RETURN IMMEDIATELY VIA EMAIL to:

PATSY STINSON
Email: patsy.stinson@gmcnetwork.com

I, the undersigned, hereby acknowledge receipt of this Addendum #3.

Authorized Representative

Date

Company Name

ADDENDUM NUMBER 3

MONTGOMERY REGIONAL AIRPORT MONTGOMERY, ALABAMA AIRFIELD ELECTRICAL REPLACEMENT - PHASE II GMC PROJECT NO.: TMGM210029(R)

I. General

- A. The following clarifications, revisions, additions are hereby made a part of same, and shall be incorporated in the Project Manual, Drawings, and Work of the Contract the same as if originally included in the Bid and Construction Documents.
- B. Bidders shall acknowledge receipt of this Addendum in writing, as provided on the Transmittal Cover Sheet and the Proposal Form.
- C. When a revision and/or addition is called for to the Drawings or Project Manual, they shall be fully coordinated with and carried through all applicable Drawings and portions of the Project Manual, including in part, all related Civil, Landscaping, Architectural, Structural, Electrical, and other Documents.

II. Response to Questions

- A. Question: When is the anticipated start date of construction?
Response: Fall (September/October) 2025

III. Bid Opening

- A. The bid opening has been changed to Tuesday, December 17, 2024. Time and location remain unchanged.

IV. Conclusion

- A. This is the end of Addendum Number 3.