



Goodwyn Mills Cawood
2660 EastChase Lane
Suite 200
Montgomery, Alabama 36117
T 334.271.3200
F 334.272.1566

ADDENDUM ACKNOWLEDGEMENT

DATE: November 26, 2024
PAGE: Pages 1 of 6
TO: ALL CONTRACTORS
FROM: CEDRIC CAMPBELL, PE
PROJECT: 2023 DWSRF WATER SYSTEM IMPROVEMENTS
POTABLE WATER TANK (5) REHABILITATIONS
FOR THE PERRY COUNTY WATER AUTHORITY
CWSRF PROJECT NO. FS010358-01
GMC PROJECT NO. CMGM240027
RE: **ADDENDUM #1**

PLEASE COMPLETE BELOW AND RETURN IMMEDIATELY.

I, the undersigned, hereby acknowledge receipt of this Addendum.

Authorized Representative of Contractor

Date

Company Name

Telephone

Contractor's License Number (if applicable)



ADDENDUM NUMBER 1

2023 DWSRF WATER SYSTEM IMPROVEMENTS POTABLE WATER TANK (5) REHABILITATIONS

FOR THE

PERRY COUNTY WATER AUTHORITY

DWSRF PROJECT NO. FS010358-01

GMC PROJECT NO. CMGM240027

1. Revisions to Project Manual

- 1.1 The following revisions are hereby added as Addendum No. 1 to the referenced Project Manual and Plans and shall be considered when preparing bids.
- 1.2 The revised attached Bid Form shall be used when preparing bids.

2. Acknowledgement

- 2.1 Receipt of Addendum shall be acknowledged in two ways:
 - 2.1.1 Note on (EJCDC C-410) Bid Form of the Project Manual – Bidder acknowledges receipt of “Addendum No. 1” and date of “November 26, 2024”.
 - AND**
 - 2.1.2 EMAIL GMC immediately at ashley.morris@gmcnetwork.com with signed Acknowledgement Transmittal to confirm that addendum has been received and is legible.

3. Conclusion

- 3.1 This is the end of Addendum Number 1, dated Tuesday, November 26, 2024.

PROPOSAL - ADDENDUM NO.1
2023 DWSRF WATER SYSTEM IMPROVEMENTS POTABLE
WATER TANK (5) REHABILITATIONS
FOR THE PERRY COUNTY WATER AUTHORITY
SRF PROJECT NO. FS010358-01
GMC PROJECT NO. CMGM240027

BASE BID - EAST PERRY (CR-64) 225K STANDPIPE

Item	Qty.	Unit	Description	Unit Price	Total Price
1	1	LS	Mobilization & General Conditions (NTE 3% of Total Base Bid)	\$ LS	\$
2	1	LS	Cleanup, Grassing, Mulching & Site Restoration	\$ LS	\$
3	1	LS	Allowance - Unidentified Repairs Allowance	\$ LS	\$ 20,000.00
4	1	LS	Exterior Rehabilitation (Surface Preparation & Protective Coating System)	\$ LS	\$
5	1	LS	Interior Rehabilitation (Surface Preparation & Protective Coating System)	\$ LS	\$
6	1	LS	Remove Ex. Roof Vent & Install New Alum. Roof Vent w/ Neck	\$ LS	\$
7	1	LS	Furnish & Install New Non-Corrosive Float & SS Level Indicator Components	\$ LS	\$
8	1	LS	Furnish & Install (5) 3/8" Thick 6"x 6" Patch Plates	\$ LS	\$
9	1	LS	Furnish & Install New Manway Gasket & Galvanized Bolts & Nuts	\$ LS	\$
10	1	LS	Furnish & Install (8) 3/8" Thick Steel Support Brackets @ Roof Ladder	\$ LS	\$
11	1	LS	Furnish & Install a 1" Frost Proof Hose Bib	\$ LS	\$
12	1	LS	Furnish & Install a 3" Lockable Drain Valve	\$ LS	\$
13	1	LS	Remove Ex. Cable Style Safety Climb Devices & Install Cable Type on all Ladders	\$ LS	\$
				TOTAL BASE BID \$	\$

ADDITIVE ALTERNATE NO. 1 - HEIBERGER 200K STANDPIPE

A1-1	1	LS	Mobilization & General Conditions (NTE 3% of Total Add. Alt. No. 1)	\$ LS	\$
A1-2	1	LS	Cleanup, Grassing, Mulching & Site Restoration	\$ LS	\$
A1-3	1	LS	Allowance - Unidentified Repairs Allowance	\$ LS	\$ 20,000.00
A1-4	1	LS	Exterior Rehabilitation (Surface Preparation & Protective Coating System)	\$ LS	\$
A1-5	1	LS	Interior Rehabilitation (Surface Preparation & Protective Coating System)	\$ LS	\$
A1-6	1	LS	Remove Ex. Roof Vent & Install New Alum. Roof Vent w/ Neck	\$ LS	\$
A1-7	1	LS	Furnish & Install New Non-Corrosive Float & SS Level Indicator Components	\$ LS	\$
A1-8	1	LS	Furnish & Install (5) 3/8" Thick 6"x 6" Patch Plates	\$ LS	\$
A1-9	1	LS	Furnish & Install New Manway Gasket & Galvanized Bolts & Nuts	\$ LS	\$
A1-10	1	LS	Remove & Replace 24" Roof Hatch	\$ LS	\$
A1-11	1	LS	Furnish & Install Alum. Anti-Climb Ladder Gate	\$ LS	\$

A1-12	1	LS	Furnish & Install a 1" Frost Proof Hose Bib	\$	LS	\$
A1-13	1	LS	Furnish & Install a 3" Lockable Drain Valve	\$	LS	\$
A1-14	1	LS	Remove Ex. Pipe Style Safety Climb Devices & Install Cable Type on all Ladders	\$	LS	\$

TOTAL ADDITIVE ALTERNATE NO. 1 BID \$ _____

ADDITIVE ALTERNATE NO. 2 - SW PERRY (CR-23) 300K EWT

A2-1	1	LS	Mobilization & General Conditions (NTE 3% of Total Add. Alt. No. 2)	\$	LS	\$
A2-2	1	LS	Cleanup, Grassing, Mulching & Site Restoration	\$	LS	\$
A2-3	1	LS	Allowance - Unidentified Repairs Allowance	\$	LS	\$ 20,000.00
A2-4	1	LS	Exterior Rehabilitation (Surface Preparation & Protective Coating System)	\$	LS	\$
A2-5	1	LS	Interior Rehabilitation (Surface Preparation & Protective Coating System)	\$	LS	\$
A2-6	1	LS	Logo "PERRY COUNTY WATER AUTHORITY"	\$	LS	\$
A2-7	1	LS	Remove Ex. Roof Vent & Install New Alum. Roof Vent w/ Neck	\$	LS	\$
A2-8	1	LS	Furnish & Install New Non-Corrosive Float & SS Level Indicator Components	\$	LS	\$
A-2-9	1	LS	Furnish & Install (5) 3/8" Thick 6"x 6" Patch Plates	\$	LS	\$
A2-10	1	LS	Furnish & Install New Manway Gaskets & Galvanized Bolts & Nuts	\$	LS	\$
A2-11	1	LS	Remove & Replace Roof Hatch Chain	\$	LS	\$
A2-12	1	LS	Remove & Replace OF Pipe Discharge SS Screen	\$	LS	\$
A2-13	1	LS	Install (10) 1" Drain Holes in the Balcony Floor	\$	LS	\$
A2-14	1	LS	Furnish & Install a 1" Frost Proof Hose Bib	\$	LS	\$
A2-15	1	LS	Furnish & Install a 3" Lockable Drain Valve	\$	LS	\$
A2-16	1	LS	Remove Ex. Cable Style Safety Climb Devices & Install Cable Type on all Ladders	\$	LS	\$

TOTAL ADDITIVE ALTERNATE NO. 2 BID \$ _____

ADDITIVE ALTERNATE NO. 3 - WEST PERRY (HWY. 14) 225K GST

A3-1	1	LS	Mobilization & General Conditions (NTE 3% of Total Add. Alt. No. 3)	\$	LS	\$
A3-2	1	LS	Cleanup, Grassing, Mulching & Site Restoration	\$	LS	\$
A3-3	1	LS	Allowance - Unidentified Repairs Allowance	\$	LS	\$ 20,000.00
A3-4	1	LS	Exterior Rehabilitation (Surface Preparation & Protective Coating System)	\$	LS	\$
A3-5	1	LS	Interior Rehabilitation (Surface Preparation & Protective Coating System)	\$	LS	\$
A3-6	1	LS	Remove Ex. Roof Vent & Install New Alum. Roof Vent w/ Neck	\$	LS	\$
A3-7	1	LS	Furnish & Install New Non-Corrosive Float & SS Level Indicator Components	\$	LS	\$

A3-8	1	LS	Furnish & Install (5) 3/8" Thick 6"x 6" Patch Plates	\$	<u>LS</u>	\$	<u> </u>
A3-9	1	LS	Remove & Replace (4) Internal Ladder Rungs	\$	<u>LS</u>	\$	<u> </u>
A3-10	1	LS	Remove & Replace OF Pipe Discharge SS Screen	\$	<u>LS</u>	\$	<u> </u>
A3-11	1	LS	Furnish & Install New Manway Gasket & Galvanized Bolts & Nuts	\$	<u>LS</u>	\$	<u> </u>
A3-12	1	LS	Furnish & Install Alum. Anti-Climb Ladder Gate	\$	<u>LS</u>	\$	<u> </u>
A3-13	1	LS	Furnish & Install a 1" Frost Proof Hose Bib	\$	<u>LS</u>	\$	<u> </u>
A3-14	1	LS	Furnish & Install a 3" Lockable Drain Valve	\$	<u>LS</u>	\$	<u> </u>
A3-15	1	LS	Remove Ex. Cable Style Safety Climb Devices & Install Cable Type on all Ladders	\$	<u>LS</u>	\$	<u> </u>

TOTAL ADDITIVE ALTERNATE NO. 3 BID \$

ADDITIVE ALTERNATE NO. 4 - NORTH PERRY 150K SP

A4-1	1	LS	Mobilization & General Conditions (NTE 3% of Total Add. Alt. No. 4)	\$	LS	\$	
A4-2	1	LS	Cleanup, Grassing, Mulching & Site Restoration	\$	LS	\$	
A4-3	1	LS	Allowance - Unidentified Repairs Allowance	\$	LS	\$	20,000.00
A4-4	1	LS	Exterior Rehabilitation (Surface Preparation & Protective Coating System)	\$	LS	\$	
A4-5	1	LS	Interior Rehabilitation (Surface Preparation & Protective Coating System)	\$	LS	\$	
A4-6	1	LS	Remove Ex. Roof Vent & Install New Alum. Roof Vent w/ Neck	\$	LS	\$	
A4-7	1	LS	Furnish & Install New Non-Corrosive Float & SS Level Indicator Components	\$	LS	\$	
A4-8	1	LS	Furnish & Install (5) 3/8" Thick 6"x 6" Patch Plates	\$	LS	\$	
A4-9	1	LS	Furnish & Install New Manway Gasket & Galvanized Bolts & Nuts	\$	LS	\$	
A4-10	1	LS	Furnish & Install a 1" Frost Proof Hose Bib	\$	LS	\$	
A4-11	1	LS	Furnish & Install a 3" Lockable Drain Valve	\$	LS	\$	
A4-12	1	LS	Furnish & Install Cable Type Safety Climb on all Ladders	\$	LS	\$	

TOTAL ADDITIVE ALTERNATE NO. 4 BID \$ _____

TOTAL BASE BID \$ _____

TOTAL BASE BID + ADD. ALT. NO. 1 \$ _____

TOTAL BASE BID + ADD. ALT. NO. 1 + ADD. ALT. NO. 2 \$ _____

TOTAL BASE BID + ADD. ALT. NO. 1 + ADD. ALT. NO. 2 + ADD. ALT. NO.3 \$ _____

TOTAL BASE BID + ADD. ALT. NO. 1 + ADD. ALT. NO. 2 + ADD. ALT. NO. 3 + ADD. ALT. NO. 4 \$ _____